NEW & RENEWABLE ENERGY DEVELOPMENT CORPORATION OF AP LTD
TADEPALLI

Ref: NREDCAP/WtE/TPT Cluster/2026-27 **Date: 19.11.2026**

Corrigendum – XXVI

Change of Dates

Tender Notice no. NREDCAP/WtE/TPT Cluster/2026-27 Dated. 01.04.2026

Name of the work: Request for Proposal (RfP) for Development of 12 MW Waste to Energy Plant at Tirupati cluster, Andhra Pradesh on PPP basis

***

Sl. No	Event	Previous Dates & Time	Previous Dates & Time	Previous Dates & Time	Revised Dates & Time
1.	Issue of RFP	-	-	-	-
2.	Issue of DCA, PPA and Schedules	-	-	-	-
3.	Pre-Bid Meeting	-	-	-	-
4.	Last date for receiving queries from Bidders	-	-	-	-
5.	Last date for issuing responses to queries from Bidders	-	-	-	-
6.	Bid Due Date	28/10/2026 17:00Hrs	05/11/2026 17:00Hrs	12/11/2026 17:00Hrs	23/11/2026 17:00Hrs
7	Opening of Qualification Proposals	29/10/2026	06/11/2026	13/11/2026	25/11/2026
8	Opening of Financial Proposals	09/11/2026	16/11/2026	25/11/2026	07/12/2026
9	Issuance of LOA	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder
10	Signing of the Agreement	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder

Sd/-
VC & Managing Director