

**NEW & RENEWABLE ENERGY DEVELOPMENT CORPORATION OF AP LTD
TADEPALLI**

Ref: NREDCAP/WtE/TPT Cluster/2026-27

Date: 06.07.2026

Corrigendum – IX

Change of Dates

Tender Notice no. NREDCAP/WtE/TPT Cluster/2026-27 Dated. 01.04.2026

Name of the work: Request for Proposal (RfP) for Development of 12 MW Waste to Energy Plant at Tirupati cluster, Andhra Pradesh on PPP basis

Sl. No	Event	Previous Dates & Time	Previous Dates & Time	Previous Dates & Time	Revised Dates & Time
1.	Issue of RFP	-	-	-	-
2.	Issue of DCA, PPA and Schedules	-	-	-	-
3.	Pre-Bid Meeting	-	-	-	-
4.	Last date for receiving queries from Bidders	-	-	-	-
5.	Last date for issuing responses to queries from Bidders	19/06/2026	29/06/2026	03/07/2026	14/07/2026
6.	Bid Due Date	23/06/2026 17:00 Hrs	30/06/2026 17:00 Hrs	07/07/2026 17:00 Hrs	21/07/2026 17:00Hrs
7	Opening of Qualification Proposals	24/06/2026	01/07/2026	08/07/2026	22/07/2026
8	Opening of Financial Proposals	06/07/2026	13/07/2026	20/7/2026	03/08/2026
9	Issuance of LOA	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder
10	Signing of the Agreement	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder

**Sd/-
VC & Managing Director**