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NREDCAP/SE/RESCO-Empanelment/2026-27                                                                                                          Date: 16/06/2026 

 

Corrigendum – III 

Name of the Work: Request for Selection (RfS) of Solar Power Developers for Empanelment for Supply, Installation and Commissioning of 

Grid‑Connected Rooftop Solar Power Plants at various Government Institutions in Andhra Pradesh under RESCO Mode 

Tender Notice No. NREDCAP/SE/RESCO-Empanelment/2026-27, Dt. 29.05.2026 

 

Section I: Bank Details of NREDCAP 

For the purpose of generating a Bank Guarantee document towards the EMD / Performance Security payment, the bank account details of NREDCAP 

may be required. The bank account details of the New & Renewable Energy Development Corporation of Andhra Pradesh (NREDCAP) are provided 

below: 

 

Name of Account Holder New & Renewable Energy Development Corporation of Andhra Pradesh Limited 

(NREDCAP) 

Bank Account No. 5218 8926 870 

Name of the Bank State Bank of India 

Branch name and contact details Tadepalli Branch,  

D. No. 22-7-202/1, NH 16, Service Road, Beside D-Mart, Tadepalli Mandal, 

Guntur District – 522501.  

Tel: 80088 12870, 

E.mail: sbi.12870@sbi.co.in 

IFSC Code SBIN0012870 

Type of Bank Account Savings 
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Section II: Pre Bid Queries 

Sl. Query Reply 

1 Clause 1.6.2/1.6.2(iii), Page 20. Whether provisional FY 2025–26 financials certified by a 

Chartered Accountant will be accepted for evaluation in place of audited FY 2025–26 

statements, since the tender presently refers to FY 2022–23, FY 2023–24 and FY 2024–25 

only? 

Adherence to RfS clause 1.6.2 is 

mandatory. Provisional financial 

statements shall not be considered for 

evaluation. 

2 Clause 1.3(b), 1.3(c). Page 17, Whether there will be any minimum guaranteed project 

allocation after empanelment, or whether project award will be entirely at the discretion of 

NREDCAP based on lot availability and ranking? 

There shall be no minimum guaranteed 

capacity allocation following 

empanelment. Capacity allocation will be 

carried out strictly in accordance with the 

provisions outlined in Clauses 1.3 and 5.2 

of the RfS. 

3 Clause 1.6.1/ 1.6.2/ 1.7(c), Page 19-20. Whether net worth and turnover of consortium 

members may be considered collectively, and whether personal net worth of 

directors/promoters can also be considered in any form for consortium qualification? 

Please refer to Clause 1.6.4 of the RfS for 

the provisions relating to eligibility of 

consortium. Furthermore, the personal net 

worth of directors/promoters of limited 

companies participating as part of a 

consortium shall not be considered. 

4 Clause 1.6.2(i), 1.6.2(iii), Page 20. Whether provisional FY 2025–26 turnover figures 

certified by CA will be accepted for financial eligibility, in addition to the audited years 

specifically mentioned in the tender? 

Provisional financials for any year, 

whether certified by a Chartered 

Accountant or otherwise, shall not be 

accepted or considered for meeting the 

financial eligibility criteria. 

5 Clause 1.6.2(ii), 1.7(c), Page 20. Whether the net worth requirement can be met by the 

company and consortium members collectively, and whether any supporting comfort from 

promoters/directors will be considered in addition to company net worth? 

Please refer to Clause 1.6.4 of the RfS for 

the provisions relating to eligibility of 

consortium. Furthermore, supporting 

comfort letters from promoters/directors 

shall not be considered in addition to the 

company’s net worth. 

6 Clause 1.6.2(iii)(b), 1.6.2(iii)(c), Page 20. Whether zero GST liability certificate / turnover 

certificate / net worth certificate will be accepted based on provisional FY 2025–26 

accounts, if statutory audit is not completed by bid submission date? 

Please refer to RfS clause 1.6.2.iii.c for 

zero GST liability certificate. 

Turnover/Net worth related certificates 

based on provisional FY 2025-26 

financials shall not be accepted. 
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Sl. Query Reply 

7 Clause 1.6.1(c), 1.6.2, 1.6.3, Page 19–21. Whether MSME exemption from EMD will be 

allowed for valid UDYAM NIC codes other than 35105, provided the bidder is in the solar 

/ renewable / electrical installation business? 

Adhering to RfS clause 3.2.5 is mandatory 

to claim EMD exemption. UDYAM 

registrations with NIC codes other than 

those specified in the RfS shall not be 

considered for EMD exemption. 

8 Clause 1.2(a)–(d), 1.4, Page 17–18. Whether the quoted tariff under RESCO will remain 

fixed for 25 years without escalation, or whether any escalation / indexation / revision will 

be permitted to offset future operating cost increases? 

The tariff discovered/accepted shall 

remain fixed for the term of the PPA. Any 

escalation, indexation or revision of tariff 

shall not be permitted. 

9 Clause 1.1(d), 7.9, Page 16, 35. What is the exact payment security mechanism for 

developers under the RESCO model, and whether the payment flow will be supported / 

monitored through the PRAAPTI portal or any equivalent transparency and payment 

tracking system? 

The payment mechanism is as per RfS, 

PPA and Corrigendum. Payments to the 

SPD shall be processed through 

NREDCAP. 

10 Clause 1.2(a), 1.2(b), 1.4, Page 17–18. Kindly clarify whether the tariff/price to be quoted 

by the bidder under RESCO model should be inclusive of GST and all applicable statutory 

taxes or exclusive of GST. Further clarify whether any future change in GST/statutory 

taxes during the 25-year PPA period shall be reimbursed separately by the 

Purchaser/Government Department. 

Please refer to clause 1.2.a of RfS. The 

tariff shall be inclusive of GST, all 

applicable statutory taxes, and service 

charges payable to NREDCAP. Any 

change in GST or other statutory taxes 

during the PPA term shall be in accordance 

with clause 7.9 of PPA along with relevant 

provisions of the RfS, the PPA, applicable 

laws and any issued directions/corrigenda. 

11 Clause 7.6, 7.7, 7.8(a)–(c), Page 34–35. Whether the bidder may reject technically 

unfeasible sites without penalty after site survey, and whether structural strengthening / 

rooftop repairs / civil modifications will be borne by the bidder or by the Government 

Department/NREDCAP? 

In case any site is found technically or 

structurally unsuitable, the matter shall be 

brought to the notice of NREDCAP and 

the concerned Government Department for 

review and appropriate decision. The SPD 

shall not unilaterally reject any allotted site 

except in accordance with the RfS/PPA. 

The responsibility of roof repair, building's 

structural strengthening and civil 

modifications shall lie with the 

Government Department. 
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Sl. Query Reply 

12 Clause 7.6(b), 7.8(b), Page 34–35. Whether NREDCAP will support coordination with 

Government Departments and DISCOMs for site access, approvals, net metering / net 

billing / gross metering, and related clearances? 

NREDCAP shall facilitate coordination 

with the concerned Government 

Departments and DISCOMs, wherever 

required, for approvals and clearances. 

However, the responsibility for obtaining 

grid connectivity, net metering/net 

billing/gross metering approvals and 

related statutory or regulatory clearances 

shall remain as specified in the RfS/PPA. 

13 Clause 1.5(a)–(c), 7.8(b), Page 18, 35. What will happen if the DISCOM rejects net 

metering feasibility after award, and whether transformer augmentation / connectivity 

upgrade costs will be borne by the bidder or the concerned department? 

Please refer to clause 7.8 of RfS. 

Furthermore, NREDCAP shall coordinate 

and support in resolving any issues during 

the PPA period. 

14 Clause 1.1(d), 1.3(h), 7.6, 7.8(f), Page 16, 18, 34–35. If the building / rooftop site is shifted 

due to administrative reasons, and the generated power cannot be utilized at the original 

site, how will this scenario be handled? If the plant is required to be shifted to another 

building, who will bear the shifting, dismantling, refitting, and re-commissioning 

expenses? 

Please refer to clause 5.3.c and 8.3.l of 

PPA. Furthermore, NREDCAP shall 

coordinate and support in resolving any 

issues during the PPA period. 

15 Clause 1.1(d), 7.10, Page 16, 35. Whether deemed generation compensation or any 

equivalent protection will be provided during grid outages / DISCOM-related non-

evacuation periods? 

No separate deemed generation 

compensation shall be provided. Tender 

conditions shall prevail. 

16 Clause 1.1(d), 7.6, 7.7, Page 16, 34. What happens if the Government building usage 

changes / building becomes unavailable / PPA site is withdrawn during the 25-year PPA 

period? Will any replacement site or compensation be provided? 

NREDCAP shall facilitate coordination 

for resolution of such issues during the 

PPA period. In the event the issue remains 

unresolved, the rights and remedies of the 

parties shall be governed by Clause 12.2 of 

PPA. 



Page 5 of 10 
 

Sl. Query Reply 

17 Net-metering : in the RFS you have mentioned that it will be the responsibility of the SPD 

( Solar power Developer) to procure and get permissions required for net meter from the 

respective discoms – here we request to consider supply of net meters by discoms and to 

issue necessary approvals since some are less than 10 KW, some are 10-100 kw – some 

are 100-500 kw and some are above 500 kw and total number of connection you have given 

is 2000 approx., The discoms are already procuring net meters with necessary approvals 

from authorized persons and these meters are for Govt departments only. Considering all 

these we request you to change the scope of net meters from SPD to respective discoms., ( 

in GOI – Surya Ghar policy also it is the responsibility of Discoms to supply and fix the 

net meters – so requested to consider the same). 

Tender conditions prevail. SPD is 

responsible for net metering/net 

billing/gross metering, including 

approvals and associated costs and shall be 

governed by the existing regulations of 

APDISCOMs. 

18 We request to consider technical eligibility date as 31.5.2026 instead of 31.3.2026., since 

the certificates issuance by our customers getting late due to statutory procedures in PM 

Suryaghar., and also request to consider in synchronizations completed in AP under PM 

Suryaghar SC-ST solarization scheme and cut date as 31.5.2026. (requesting since the 

uploading of MNRE portal for completed units still under process by respective discoms). 

Please refer to Corrigendum -II, Section -

1, Point 9 

19 Project allocation methodology: We request to consider to allocate district wise or discom 

wise who are doing maximum capacity and request to consider preference to those who are 

performing well previously in state schemes. 

Tender conditions prevail. The request for 

district-wise or DISCOM-wise 

preferential allocation may be considered 

by NREDCAP, wherever feasible and 

appropriate. However, the final discretion 

lies with NREDCAP at the time of 

allotment based on project requirements 

and other provisions of the RfS/PPA. 
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Sl. Query Reply 

20 We request to consider the payment through Discoms , since the net meters are under 

control of Discoms and additional power supply or utilization of surplus power is from 

Discoms and the discoms are already doing activity as distribution company and the 

respective distribution lines are maintained by discoms – we request to shift the payment 

to SPD from respective Discoms which will ease out the SPD to get timely financial 

closure. Further we request since all new net meters are synchronized with software, the 

discom can monitor the same well and if required the 10 paise service charges can be 

shifted from NEDCAP to discom and a triparty can be done between Discom , SPD and 

user govt department. Considering all these we request for appropriate payment protection 

to consider payment to SPD from respective discoms. The surplus power the discoms will 

get at lower price as decided by APERC. 

Please refer to Corrigendum -II for 

payment mechanism. Payments to SPD 

shall be processed through NREDCAP. 

21 We request to consider for access to premises should be given to the SPD or their 

authorized persons for entire period of execution and for next 25 years and the structural 

stability and feasibility of the building strength has to be satisfied by SPD also. The 

building age if more than 20-25 years as date and the same cannot be considered for solar 

installations The internal wiring and other usage points and connected load etc are 

responsibility of the respective govt departments and SPD will connect the power up to 

their meter. If any misuse or any other over loading etc are responsibility of the user 

department. We request to consider these also. 

Tender conditions prevail. Access to 

project premises during implementation 

and the PPA term shall be permitted and 

governed by the RfS and PPA. The SPD 

shall assess the technical and structural 

feasibility of the rooftop before 

installation. Responsibilities relating to 

internal wiring, connected load 

management, building-side electrical 

safety, misuse/overloading and premises-

level electrical arrangements shall remain 

with the concerned Government 

Department/User Agency/Purchaser. 

22 We request for electricity supply lines and outside existing transformers has to be 

strengthened either by Discoms or respective govt departments and the transfers have to 

upgraded according to the present solarization needs. If any upgradation of the existing 

transformer is required has to be done by either Discom or user govt department and not 

put the burden on SPD. 

Tender conditions prevail. In the event that 

any requirement arises for the upgradation 

of the LT electricity grid, the Purchaser 

shall take necessary action and pursue the 

matter with the concerned APDISCOMs. 

NREDCAP shall, wherever required, 

facilitate coordination with the relevant 

DISCOMs and/or Government 

Departments. 
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Sl. Query Reply 

23 Net Metering Responsibility 

The RFS stipulates that procurement, installation, and obtaining approvals for net meters 

shall be the responsibility of the Solar Power Developer (SPD). In this regard, we request 

that the responsibility for supply and installation of net meters be assigned to the respective 

DISCOMs. 

Considering that: 

• The project comprises approximately 2,000 service connections of varying capacities 

ranging from below 10 kW to above 500 kW. 

• Net meters are generally procured, approved, and installed by DISCOMs through 

authorized channels. 

• Under the PM Surya Ghar Scheme, net meter supply and installation are primarily 

undertaken by DISCOMs. 

• The installations pertain to Government departments. 

We therefore request that the scope of net meter procurement and installation be excluded 

from the SPD's responsibilities and entrusted to the respective DISCOMs. 

Tender conditions prevail. SPD is 

responsible for net metering/net 

billing/gross metering, including 

approvals and associated costs and shall be 

governed by the existing regulations of 

APDISCOMs. 
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Sl. Query Reply 

24 Technical Eligibility Cut-Off Date 

onsidering the timelines stipulated under the PM Surya Ghar Scheme vide Tender No. 

NREDCAP/PMSG/SC&ST/7A/2025 dated 01.12.2025 for solarization of 1,16,663 SC & 

ST consumer households through Utility-Led Aggregation (CAPEX) Mode in 

APDISCOMs under PM Surya Ghar: Muft Bijli Yojana, and the projects presently under 

implementation pursuant to the said tender, wherein achievement of the prescribed CUF 

for a minimum period of one month is a prerequisite for project completion and 

performance validation, we respectfully request that the technical eligibility cut-off date be 

revised from 31.03.2026 to 31.05.2026. 

Due to these procedural and operational requirements, several otherwise eligible projects 

commissioned prior to the bid submission date may not be reflected in the records as of 

31.03.2026. Therefore, extending the technical eligibility cut-off date up to 31.05.2026 

would enable fair consideration of projects that have been physically completed and 

commissioned but are awaiting completion of the prescribed CUF validation and 

documentation process. 

The proposed extension is justified because: 

• Completion certificates and commissioning certificates under PM Surya Ghar are being 

issued with delays due to procedural and statutory requirements. 

• Several projects completed before 31.05.2026 are awaiting uploading and validation on 

the MNRE portal by the respective DISCOMs. 

• Solarization projects completed under PM Surya Ghar and AP SC-ST Solarization 

Schemes deserve consideration for qualification purposes. 

Accordingly, extending the technical eligibility date to 31.05.2026 would enable fair 

consideration of projects that have been substantially completed and are undergoing the 

prescribed performance validation process, thereby ensuring wider and more competitive 

participation without compromising the technical qualification requirements. 

Please refer to Corrigendum -II, Section -

1, Point 9 

25 Project Allocation Methodology 

We request NREDCAP to consider a district-wise or DISCOM-wise project allocation 

methodology, with preference given to bidders demonstrating: 

• Higher implementation capacities; 

• Proven execution capabilities; 

• Successful performance under previous State and Central Government solar programs. 

Such an approach would enhance accountability, improve execution efficiency, and ensure 

timely completion of the program. 

Tender conditions prevail. The request for 

district-wise or DISCOM-wise 

preferential allocation may be considered 

by NREDCAP, wherever feasible and 

appropriate. However, the final discretion 

lies with NREDCAP at the time of 

allotment based on project requirements 

and other provisions of the RfS/PPA. 
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Sl. Query Reply 

26 Payment Mechanism and Payment Security 

We request consideration of a payment mechanism through the respective DISCOMs 

instead of direct payment through NREDCAP. 

This request is based on the following considerations: 

• Net metering operations and energy accounting are managed by DISCOMs. 

• Surplus power generated is injected into and utilized through the DISCOM network. 

• DISCOMs are already responsible for operation and maintenance of the distribution 

infrastructure. 

• Timely payment through DISCOMs would significantly improve bankability and 

facilitate financial closure by SPDs. 

We also suggest that: 

• A tripartite arrangement be established among the DISCOM, SPD, and the Government 

Department concerned. 

• Appropriate payment security mechanisms be incorporated. 

• The service charges currently envisaged for NREDCAP may be suitably structured to 

support DISCOM-led administration and monitoring. 

Please refer to Corrigendum -II for 

payment mechanism. Payments to SPD 

shall be processed through NREDCAP. 

27 Access to Premises, Structural Stability and Building Responsibilities 

We request that the RFS clearly provide: 

• Uninterrupted access to the project premises for the SPD and its authorized 

representatives during the implementation period and throughout the 25-year project 

tenure. 

• Responsibility of the SPD limited to assessment of structural feasibility and suitability of 

the rooftop for solar installation. 

• Buildings exceeding 20–25 years of age or otherwise found structurally unsuitable should 

be excluded from installation unless certified fit by the concerned department. 

Further, responsibilities relating to: 

• Internal electrical wiring; 

• Connected load management; 

• Electrical safety within the premises; 

• Any overloading or misuse of electrical installations; 

should remain with the respective Government Department/User Agency. The SPD's 

responsibility may be limited to installation and connection up to the designated metering 

point. 

Tender conditions prevail. Access to 

project premises during implementation 

and the PPA term shall be permitted and 

governed by the RfS and PPA. The SPD 

shall assess the technical and structural 

feasibility of the rooftop before 

installation. Responsibilities relating to 

internal wiring, connected load 

management, building-side electrical 

safety, misuse/overloading and premises-

level electrical arrangements shall remain 

with the concerned Government 

Department/User Agency/ Purchaser. 
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Sl. Query Reply 

28 Strengthening of Distribution Infrastructure 

We request that any requirement for: 

• Strengthening of distribution lines; 

• Augmentation or replacement of transformers; 

• Capacity enhancement of external electrical infrastructure; be undertaken by the 

respective DISCOMs or Government Departments. Such infrastructure forms part of the 

distribution network and is beyond the scope and control of the SPD. Imposing these costs 

and responsibilities on SPDs may adversely impact project viability and increase bid 

tariffs. 

Tender conditions prevail. In the event that 

any requirement arises for the upgradation 

of the LT electricity grid, the Purchaser 

shall take necessary action and pursue the 

matter with the concerned APDISCOMs. 

NREDCAP shall, wherever required, 

facilitate coordination with the relevant 

DISCOMs and/or Government 

Departments. 

29 1. Project Installation Experience The bidder should have successfully installed and 

commissioned a minimum of 1,000 Solar PV systems/projects across residential, 

commercial, and industrial sectors. 

 

2. Cumulative Capacity Experience The bidder should possess cumulative experience of 

not less than 40 MWp of Solar PV project installations executed during the last five (5) 

years.  

 

3. Experience in Large-Scale Solar Projects 

 

The bidder should have successfully executed and commissioned at least four (4) Solar PV 

projects, each having a capacity of 1,000 kWp (1 MWp) or above. 

Tender conditions prevail. 

 

 

                                                                                                                                                                                                                        Sd/- 

VC & Managing Director 


