

**TENDER REFERENCE NO. NREDCAP/WE/PSP/2020 DATED 31.08.2020**

**CORRIGENDUM -2 DATED 16.09.2020**

Based on the clarifications sought by some of the companies, the following clarifications (underlined) on certain clauses in the Corrigendum dated 10.09.2020,

1. The evaluation criteria for awarding of marks in respect of technical criteria is revised as follows (please refer clause 5.6):

<b>Sl. No.</b>	<b>Criteria</b>	<b>Points</b>
<b>(I)</b>	<b>General Criteria (20 points)</b>	
<b>a.</b>	<b>Experience (10 points)</b>	
I	10-15 years	5
ii	16 years and above	10
<b>B</b>	<b>Average Annual Financial Turnover (5 points)</b>	
i	Rs.6 Cr - Rs50 Cr	2
ii	Rs.51 Cr – Rs.100 Cr	3
iii	Rs.101 Cr – Rs.150 Cr	4
iv	Rs.151 Cr and above	5
<b>C</b>	<b>Experience in Power Projects in Andhra Pradesh (Maximum 5 marks @ one per each assignment)</b>	5
<b>(II)</b>	<b>Technical Criteria</b>	
<b>A</b>	<b>Experience in preparation/review of PFR/DPR/detailed engineering design of pumped storage HEPs in India (Maximum- 10 points)</b>	10
<b>B</b>	<b>Experience in preparation/review of PFR/DPR/detailed engineering design of Hydro Electric Projects or Pumped Hydro Storage Hybrid Power having total installed capacity of 100MW and above (Maximum- 30 points @10 points per each project)</b>	30
<b>C</b>	<b>Experience in preparation/review of PFR/DPR/detailed engineering design of Hydro Electric Projects involving head over and above 100meters (Maximum 20 points)</b>	
<b>i</b>	Head range between 100 m – 200 m	5
<b>ii</b>	Head range between 201 m – 300 m	10
<b>iii</b>	Head range between 301 m – 400 m	15
<b>iv</b>	Head range above 401 m	20
<b>D</b>	<b>Experts/Engineers with at least 10 years experience in the field of hydro power with the following areas of specialization (maximum 20 points). Bidder shall submit proof of these professionals on the rolls of the company.</b>	
<b>i</b>	Hydropower Engineer	4
<b>ii</b>	Hydrologist	3
<b>iii</b>	Geologist	3
<b>iv</b>	Hydraulic Engineer	3
<b>v</b>	Structural Engineer	4

vi	Electro-Mechanical Engineer	3
	<b>TOTAL Maximum points possible</b>	<b>100</b>

2. The bidders are requested to note down the following in respect of scope of work (please refer clause 5.3 of the bid):

The bidders may consider the following major quantities in respect of few items mentioned hereunder for submission of their bids. NREDCAP will pay for actual quantities that may be required to be carried out by the bidder during execution of contract. While execution of the additional quantities, the bidder shall take the consent of NREDCAP with clear justification to carry out such additional work. Therefore, the bidder shall also indicate their rates for each of these items while submitting their bid. It is to be noted that the NREDCAP may negotiate and agree upon these rates with the L1 bidder while awarding the contract. The bidders shall also note that these rates are not considered for evaluation of the bids.

Sl. No.	Description of item	Estimated quantity to be considered by the bidder for submission of their bid
1	Topographical survey	Five Square Kilo Meters
2	<u>Geophysical survey</u>	<u>Based on PFR, it is estimated that the bidder may require to undertake Geo Physical Survey for total length of 2000-5000 Metres based on site conditions.</u>
3	Forest area survey	<u>Five Square Kilo Meters. The survey is required to know the boundaries of the Forest area covered to submit topo map as per the requirement to the Forest Department in kml format for clearance.</u>
4	Bore holes for Geological investigations	1000 Meters (Aggregate).

The bidders may note that the NREDCAP do not envisage any requirement of studies for drifting. However, the bidders are advised to quote their rate for drifting also along with their bid, which will be considered by NREDCAP in future.

3. The Schedule for completion of the consultancy work is as follows (Pl refer to the clause 5.4 of the bid):

Considering the overall period of 30 months, the schedule is as follows,

- The PFR shall be submitted within Four (4) months from the date of award of the work (16 months in case of streams where the gauge station is required to be installed for discharge measurements)
- The PFR shall be scrutinized/finalized by the NREDCAP and sanction for proceeding with preparation of DPR and Clearances, will be given in Two (2) months
- The Draft DPR shall be submitted within Twelve (12) months from the date of sanction of proceeding with DPR preparation from the NREDCAP
- Final DPR including all requisite Clearances for implementation of the project shall be submitted within Twelve (12) months from the date of proceedings issued after submission of draft DPR
- The NREDCAP will examine the delays not attributable to the consultant during the course of execution and time extensions will be given on case to case basis.

The other terms and conditions of Tender dated 31.08.2020 and Corrigendum dated 10.09.2020 are remain unaltered.

Sd/- 16.09.2020  
**VC & Managing Director**  
**NREDCAP**