NEW & RENEWABLE ENERGY DEVELOPMENT CORPORATION OF AP LTD
TADEPALLI

Ref: NREDCAP/WtE/TPT Cluster/2026-27 **Date: 13.10.2026**

Corrigendum – XX

Change of Dates

Tender Notice no. NREDCAP/WtE/TPT Cluster/2026-27 Dated. 01.04.2026

Name of the work: Request for Proposal (RfP) for Development of 12 MW Waste to Energy Plant at Tirupati cluster, Andhra Pradesh on PPP basis

***

Sl. No	Event	Previous Dates & Time	Previous Dates & Time	Previous Dates & Time	Revised Dates & Time
1.	Issue of RFP	-	-	-	-
2.	Issue of DCA, PPA and Schedules	-	-	-	-
3.	Pre-Bid Meeting	-	-	-	-
4.	Last date for receiving queries from Bidders	-	-	-	-
5.	Last date for issuing responses to queries from Bidders	-	-	-	-
6.	Bid Due Date	24/09/2026 17:00Hrs	06/10/2026 17:00Hrs	13/10/2026 17:00Hrs	28/10/2026 17:00Hrs
7	Opening of Qualification Proposals	25/09/2026	07/10/2026	14/10/2026	29/10/2026
8	Opening of Financial Proposals	07/10/2026	19/10/2026	26/10/2026	09/11/2026
9	Issuance of LOA	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder	Within 60 (sixty) days from the selection of the Preferred Bidder
10	Signing of the Agreement	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder	Within 30 (thirty) days from the date of issue of the LOA to the Selected Bidder

Sd/-
VC & Managing Director