



Ref: NREDCAP/WE/PSP-III/2022

Date: 20.06.2022

CORRIGENDUM - I NOTICE

POSTPONEMENT OF PRE-BID MEETING FOR INVITATION OF EOI FOR PREPARATION OF FEASIBILITY REPORTS (FR) AND DETAILED PROJECT REPORTS (DPR) FOR PROPOSED PUMPED HYDRO STORAGE POWER PROJECTS - PHASE-III.

The pre-bid meeting scheduled for 20.06.2022 at 03.00 PM in the tender notice Ref: NREDCAP/WE/PSP-III/2022 dated 10.06.2022 inviting EOI for preparation of Feasibility Reports (FR) and Detailed Project Reports (DPR) for proposed Pumped Hydro Storage Power Projects - Phase-III is postponed to 23.06.2022 at 05.00 PM.

The revised pre-bid meeting link is as under

<https://teams.microsoft.com/l/meetup-join/19%3aa95fa1138d024e698dafb6faf6d4705a%40thread.tacv2/1655445814688?context=%7b%22Tid%22%3a%22527d574e-9444-446f-a0dc-6c56ea6166c9%22%2c%22Oid%22%3a%22c35c1a02-776a-415e-9a8b-f0ea8788af6d%22%7d>

Sd/-

General Manager (Technical)